
1 AG Plumbing Services (Pty) Ltd
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 90 730.10 93 111.70 96 257.15 280 098.95

C2.2/2 WC 023: DRAKENSTEIN 121 455.12 126 060.00 131 250.12 378 765.24

C2.2/3 WC 024: STELLENBOSCH 202 864.70 210 430.64 218 728.40 632 023.74

C2.2/4 WC 025: BREEDE VALLEY 177 872.18 187 696.62 195 858.78 561 427.58

C2.2/5 WC 026: LANGEBERG 74 407.08 78 221.36 80 979.68 233 608.12

2
BMJ Construction T/a 

Franschhoek Estate Security

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 79 130.43 163 913.04 254 347.82 497 391.29

C2.2/2 WC 023: DRAKENSTEIN 112 591.30 232 643.47 240 104.34 585 339.11

C2.2/3 WC 024: STELLENBOSCH 189 686.96 392 147.83 607 382.61 1 189 217.40

C2.2/4 WC 025: BREEDE VALLEY 159 617.39 335 286.96 522 486.00 1 017 390.35

C2.2/5 WC 026: LANGEBERG 62 400.00 129 547.83 201 443.48 393 391.31

3
Cape Guru Building Services 

(Pty) Ltd

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 86 825.00 92 230.00 107 640.00 286 695.00

C2.2/2 WC 023: DRAKENSTEIN 101 706.00 111 090.00 120 474.00 333 270.00

C2.2/3 WC 024: STELLENBOSCH 147 775.00 157 688.00 164 772.00 470 235.00

C2.2/4 WC 025: BREEDE VALLEY 162 863.00 183 333.00 201 273.00 547 469.00

C2.2/5 WC 026: LANGEBERG 50 393.00 54 073.00 57 753.00 162 219.00

4
Divine Touch Contractors (Pty) 

Ltd

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 58 650.00 61 870.00 65 090.00 185 610.00

C2.2/2 WC 023: DRAKENSTEIN 67 620.00 70 656.00 73 692.00 211 968.00

C2.2/3 WC 024: STELLENBOSCH 113 459.00 118 657.00 123 855.00 355 971.00

C2.2/4 WC 025: BREEDE VALLEY 114 494.00 123 372.00 129 720.00 367 586.00

C2.2/5 WC 026: LANGEBERG 46 299.00 48 967.00 51 635.00 146 901.00

5
Gaborena Construction and 

Projects CC

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 74 175.00 75 013.50 76 805.31 225 993.81

C2.2/2 WC 023: DRAKENSTEIN 104 361.00 105 367.20 107 625.73 317 353.93

C2.2/3 WC 024: STELLENBOSCH 174 838.00 176 515.00 180 333.40 531 686.40

C2.2/4 WC 025: BREEDE VALLEY 146 157.00 152 181.30 155 623.28 453 961.58

C2.2/5 WC 026: LANGEBERG 57 684.50 58 355.30 59 824.87 175 864.67



6
JNT Engineering Services (Pty) 

Ltd

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 84 927.50 90 275.00 95 737.00 270 939.50

C2.2/2 WC 023: DRAKENSTEIN 84 870.00 91 770.00 98 808.00 275 448.00

C2.2/3 WC 024: STELLENBOSCH 147 073.50 156 745.00 157 676.50 461 495.00

C2.2/4 WC 025: BREEDE VALLEY 130 283.50 142 025.00 151 903.50 424 212.00

C2.2/5 WC 026: LANGEBERG 55 936.00 61 295.00 68 678.00 185 909.00

7
KWC Construction and 

Solutions (Pty) Ltd

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 67 250.00 138 500.00 214 750.00 420 500.00

C2.2/2 WC 023: DRAKENSTEIN 87 250.00 178 500.00 274 750.00 540 500.00

C2.2/3 WC 024: STELLENBOSCH 127 250.00 262 075.00 403 325.00 792 650.00

C2.2/4 WC 025: BREEDE VALLEY 107 250.00 222 500.00 342 750.00 672 500.00

C2.2/5 WC 026: LANGEBERG 57 250.00 118 500.00 184 730.00 360 480.00

8 Leano Construction Solutions
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 54 285.75 56 493.75 58 770.75 169 550.25

C2.2/2 WC 023: DRAKENSTEIN 74 002.50 76 627.26 79 881.30 230 511.06

C2.2/3 WC 024: STELLENBOSCH 124 269.00 128 718.12 134 232.60 387 219.72

C2.2/4 WC 025: BREEDE VALLEY 107 125.95 114 191.55 118 621.35 339 938.85

C2.2/5 WC 026: LANGEBERG 43 580.40 43 457.20 46 958.64 133 996.24

9 LT Proworx Projects CC
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 69 000.00 73 370.00 78 177.00 220 547.00

C2.2/2 WC 023: DRAKENSTEIN 95 220.00 100 947.00 107 246.70 303 413.70

C2.2/3 WC 024: STELLENBOSCH 161 115.00 170 901.50 181 666.65 513 683.15

C2.2/4 WC 025: BREEDE VALLEY 138 920.00 150 282.00 159 997.20 449 199.20

C2.2/5 WC 026: LANGEBERG 55 545.00 59 202.00 63 224.70 177 971.70

10 Luhuhi Trading (Pty) Ltd
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 55 775.00 59 156.00 62 657.75 177 588.75

C2.2/2 WC 023: DRAKENSTEIN 76 935.00 81 178.50 85 846.35 243 959.85

C2.2/3 WC 024: STELLENBOSCH 129 777.50 137 005.25 144 955.78 411 738.53

C2.2/4 WC 025: BREEDE VALLEY 111 205.00 120 025.50 127 198.05 358 428.55

C2.2/5 WC 026: LANGEBERG 44 505.00 47 230.50 50 228.55 141 964.05



11
Mkenke Transport and Projects 

(Pty) Ltd

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 124 775.00 154 387.00 180 837.50 459 999.50

C2.2/2 WC 023: DRAKENSTEIN 164 910.00 191 820.00 223 330.00 580 060.00

C2.2/3 WC 024: STELLENBOSCH 278 645.00 341 952.50 399 337.50 1 019 935.00

C2.2/4 WC 025: BREEDE VALLEY 245 410.00 304 807.50 356 557.50 906 775.00

C2.2/5 WC 026: LANGEBERG 101 660.00 125 695.00 147 545.00 374 900.00

12 Potts Devco (Pty) Ltd
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 49 737.50 50 901.93 52 124.84 152 764.27

C2.2/2 WC 023: DRAKENSTEIN 69 448.50 70 937.24 79 400.78 219 786.52

C2.2/3 WC 024: STELLENBOSCH 116 661.75 119 188.70 121 842.62 357 693.07

C2.2/4 WC 025: BREEDE VALLEY 98 474.50 103 398.32 105 791.66 307 664.48

C2.2/5 WC 026: LANGEBERG 39 077.00 40 039.02 41 049.36 120 165.38

13
Proactive Construction & 

Maintenance (Pty) Ltd

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 85 277.44 88 744.75 94 471.81 268 494.00

C2.2/2 WC 023: DRAKENSTEIN 119 886.39 124 284.45 131 548.50 375 719.34

C2.2/3 WC 024: STELLENBOSCH 200 997.39 208 446.13 220 748.66 630 192.18

C2.2/4 WC 025: BREEDE VALLEY 168 366.32 180 142.06 191 233.91 539 742.29

C2.2/5 WC 026: LANGEBERG 66 483.11 69 336.05 74 048.22 209 867.38

14 Rassol Clean (Pty) Ltd
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 45 683.75 48 788.75 51 893.75 146 366.25

C2.2/2 WC 023: DRAKENSTEIN 64 170.00 68 310.00 72 450.00 204 930.00

C2.2/3 WC 024: STELLENBOSCH 107 657.25 114 764.25 121 871.25 344 292.75

C2.2/4 WC 025: BREEDE VALLEY 90 349.75 99 411.75 105 828.75 295 590.25

C2.2/5 WC 026: LANGEBERG 35 696.00 38 318.00 40 940.00 114 954.00

15 Safari Flooring
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 61 545.13 67 797.91 70 921.65 200 264.69

C2.2/2 WC 023: DRAKENSTEIN 94 481.70 98 589.13 103 018.66 296 089.49

C2.2/3 WC 024: STELLENBOSCH 160 595.78 167 693.44 175 358.73 503 647.95

C2.2/4 WC 025: BREEDE VALLEY 113 626.33 120 991.43 125 848.03 360 465.79

C2.2/5 WC 026: LANGEBERG 47 889.45 49 995.61 52 270.19 150 155.25



16 Sakh'iKhaya Suppliers CC
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 57 385.00 59 949.50 62 686.50 180 021.00

C2.2/2 WC 023: DRAKENSTEIN 79 129.50 82 420.50 85 932.60 247 482.60

C2.2/3 WC 024: STELLENBOSCH 133 220.60 138 813.05 144 780.40 416 814.05

C2.2/4 WC 025: BREEDE VALLEY 113 707.40 121 281.30 126 352.80 361 341.50

C2.2/5 WC 026: LANGEBERG 45 535.40 47 658.30 49 923.80 143 117.50

17
Schiba Trading CC T/a Meyer 

Electrical and Construction

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 42 320.00 4 357.60 43 654.00 90 331.60

C2.2/2 WC 023: DRAKENSTEIN 59 581.50 61 134.00 61 299.60 182 015.10

C2.2/3 WC 024: STELLENBOSCH 99 992.50 102 614.50 102 897.40 305 504.40

C2.2/4 WC 025: BREEDE VALLEY 83 881.00 88 699.50 88 954.80 261 535.30

C2.2/5 WC 026: LANGEBERG 33 079.75 34 063.00 34 168.80 101 311.55

18
Storm Plumbing and 

Construction (Pty) Ltd

Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 97 922.50 105 184.75 111 923.75 315 031.00

C2.2/2 WC 023: DRAKENSTEIN 121 854.00 129 030.00 138 276.00 389 160.00

C2.2/3 WC 024: STELLENBOSCH 206 022.50 218 206.75 233 927.25 658 156.50

C2.2/4 WC 025: BREEDE VALLEY 194 154.50 211 039.95 224 439.75 629 634.20

C2.2/5 WC 026: LANGEBERG 80 592.00 86 753.70 92 678.50 260 024.20

19 Uthembekile Security Services
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 79 130.43 163 913.04 254 347.82 497 391.29

C2.2/2 WC 023: DRAKENSTEIN 112 591.30 232 643.47 240 104.34 585 339.11

C2.2/3 WC 024: STELLENBOSCH 189 686.96 392 147.83 607 382.61 1 189 217.40

C2.2/4 WC 025: BREEDE VALLEY 159 617.39 335 286.96 522 486.00 1 017 390.35

C2.2/5 WC 026: LANGEBERG 62 400.00 129 547.83 201 443.48 393 391.31

20 Zes Construction & Projects CC
Period ending 

30/06/2024

01/07/2024 to 

30/06/2025

01/07/2025 to 

30/06/2026
TOTAL COST 

C2.2/1 WC 022: WITZENBERG 134 907.15 158 649.64 187 761.61 481 318.40

C2.2/2 WC 023: DRAKENSTEIN 130 282.73 149 790.64 173 613.36 453 686.73

C2.2/3 WC 024: STELLENBOSCH 208 834.55 239 110.36 275 593.94 723 538.85

C2.2/4 WC 025: BREEDE VALLEY 190 829.51 222 817.69 258 830.43 672 477.63

C2.2/5 WC 026: LANGEBERG 79 568.21 92 411.94 108 107.98 280 088.13




